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ENCLOSED PLEASE FIND NORTHWEST TANK SERVICESSERVICE PROPOSAL FOR

PCB DESTRUCTION OF FUEL OIL ON SITE AT THE CITY LIGHT
LAKE UNION STEAM PLANT LUSP NORTHWEST TANK SERVICE AND THE

COMPANIESCOMPANIE ASSOCIATED WITH IT FOR THISTHI PROPOSAL ARE PLEASED
TO HAVE THE OPPORTUNITY TO OFFER THEIR ASSISTANCE TO THE CITY
OF SEATTLE ON THISTHI IMPORTANT AND SENSITIVE PROJECT WE BELIEVE
THAT WITH OUR COMBINED EXPERTISE AND EXPERIENCE WE CAN OFFER

AN ECONOMICAL AND ENVIRONMENTALLY SENSITIVE SERVICE TO THE

PUBLIC WE BELIEVE THAT WE CAN HELP CITY LIGHT MEET ITS

GOAL OF SOLVING THE PROBLEM OF PCB CONTAMINATION OF FUEL

OIL AT THE LUSP WITHIN THE PARAMETERSPARAMETER OF ENVIRONMENTAL PROTECTION

AGENCY EPA REQUIREMENTS

WE PROPOSE TO DESTROY THE PCB OIL THROUGH INCINERATION ALTHOUGH
OUR PROPOSAL IS DESIGNED TO MEET THE REQUIREMENTSREQUIREMENT FOR AN

INCINERATOR IN 40 CFR76170 WE WOULD ALSO LIKE TO PURSUE
WITH THE CITY THE REGULATORY PERMIT IMPLICATIONSIMPLICATION OF BEING
TREATED AS AN ELECTRICAL GENERATING FACILITY OR HIGH
EFFICIENCY BOILER IN ACCORDANCE WITH THE TERMSTERM OF THE

RFP THISTHI PROPOSAL IS CONDITIONED UPON AN ONSITE PROCESSPROCES
OF INCINERATION AND STEAM GENERATION AS RESULT OF

THISTHI METHOD IT IS OUR POSITION THAT WE MAY FALL WITHIN
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THE TERMSTERM AND CONDITIONSCONDITION OF PERMITSPERMIT NOW HELD BY THE CITY OF

SEATTLE FOR THE GENERATION OF STEAM AND PRODUCTION OF ELECTRICITY
ON THE SITE WE WILL USE OUR BEST EFFORTSEFFORT TO ACCOMPLISH THE TASK
IN THE MOST EXPEDITIOUSEXPEDITIOU MANNER POSSIBLE FOR THOSE ELEMENTSELEMENT OF

THE TASK WITHIN OUR CONTROL PLEASE NOTE HOWEVER THAT THE

SCHEDULE SET FORTH IN THE WRITTEN PROPOSAL DOESDOE NOT INCLUDE
POSSIBLE DELAYSDELAY FOR THE ISSURANCE OF VARIOUSVARIOU PERMITSPERMIT WHICH MAY
OR MAY NOT BE REQUIRED THE SCHEDULE OF IMPLEMENTATION SET FORTH
IN THE PROPOSAL INSTEAD ASSUMESASSUME THAT ANY NECESSARY PERMITSPERMIT WILL
BE IN PLACE PRIOR TO EQUIPMENT PROCUREMENT AND CONSTRUCTION
WHILE THE PROPOSER WILL USE ITS BEST EFFORTSEFFORT IN ASSISTING THE

CITY IN OBTAINING THE NECESSARY PERMITSPERMIT IN TIMELY FASHION THE
ENCLOSED PROPOSAL IS SPECIFICALLY CONDITIONED ON THE PROPOSER
ASSUMING NO RESPONSIBILITY FOR DELAYSDELAY IN THE PROJECT CAUSED BY
DELAYSDELAY IN OBTAINING OR THE FAILURE TO OBTAIN THE PERMITS IN

ADDITION THE PROPOSER DOESDOE NOT ASSUME ANY RESPONSIBILITY OR LIABILITY
FOR NEW REGULATORY REQUIREMENTSREQUIREMENT THAT BECOME EFFECTIVE AFTER THE

DATE OF THISTHI PROPOSAL WHICH AFFECT THE COST SCHEDULING OR COMPLETION
OF THISTHI PROJECT

THE NEED TO SO CONDITION THISTHI PROPOSAL IS BASED ON THISTHI UNCERTAINTY
REGARDING THE STATUSSTATU OF PERMITTING REQUIREMENTSREQUIREMENT WITH RESPECT TO

THISTHI PROJECT FOR EXAMPLE WE ARE CONCERNED THAT PUBLIC PRESSURE
RESULTING FROM THE CONTROVERSIAL NATURE OF SODIUM TREATMENT OR
INCINERATION OF PCBSPCB MAY RESULT IN THE REQUIREMENT OF AN ENVIRONMENTAL
IMPACT STATEMENT FOR THISTHI PROJECT SUCH REQUIREMENT COULD

SUBSTANTIALLY DELAY INITIATION OF WORK AT THE SITE IN MATTER

TOTALLY OUT OF THE PROPOSERSPROPOSER CONTROL SIMILARLY DUE TO THE

REQUIREMENT THAT ANY EQUIPMENT MUST FIT WITHIN THE LUSP OR

IMMEDIATE VICINITY SHORELINE MANAGEMENT SUBSTANTIAL DEVELOPMENT
PERMIT COULD BE REQUIRED THERE IS NO INDICATION IN THE BID
DOCUMENTATION AS TO WHEN SUCH PERMIT MIGHT BE RECEIVED AND THE

TIMING OF SUCH PERMIT IS AGAIN LARGELY OUT OF THE CONTROL OF
THE PROPOSER

ADDITIONAL UNCERTAINTIESUNCERTAINTIE REGARDING THE TIMING OF PERMITTING RESULT
FROM THE QUESTIONABLE STATUSSTATU OF VARIOUSVARIOU FEDERAL PERMITS
CONVERSATIONSCONVERSATION WITH EPA OFFICIALSOFFICIAL TO DATE HAVE INDICATED THAT THISTHI
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PROPOSAL PROBABLY WILL NOT REQUIRE PERMIT UNDER THE RESOURCE
CONSERVATION AND RECOVERY ACT RCRA AS TREATMENT FACILITY
IT WILL CERTAINLY REQUIRE PERMIT UNDER THE TOXIC SUBSTANCESSUBSTANCE
CONTROL ACT TSCA WHILE PERMITTING TIMESTIME FOR TSCA PERMITSPERMIT
ARE USUALLY RELATIVELY SHORT IF RCRA PERMIT IS REQUIRED BY
EPA AS SUGGESTED BY 48 FED REG 13184 MARCH 30 1983 THE

PERMITTING TIME FRAME COULD BE EXPANDED VERY SUBSTANTIALLY
EVEN IF EPA DOESDOE NOT REQUIRE RCRA PERMIT ONE MUST ALSO CONSIDER
THE POSSIBLE NEED TO OBTAIN TREATMENT FACILITY PERMIT FROM
THE WASHINGTON DEPARTMENT OF ECOLOGY THE STATE REGULATIONSREGULATION
MAY WELL INCLUDE THE PCB CONTAMINATED OIL AS DANGEROUSDANGEROU
WASTE WHICH WOULD THEN REQUIRE TREATMENT IN PERMITTED FACILITY
ALSO TEST BURN REQUIREMENTSREQUIREMENT FOR THISTHI PROPOSAL ARE VERY
UNCERTAIN AT THISTHI TIME IF TEST BURN IS REQUIRED TIME

DELAYSDELAY COULD ALSO OCCUR UNDER TSCA AS WELL THE PROPOSER
CAN SIMPLY NOT ACCEPT THE RISK OF PENALTY PAYMENTSPAYMENT FOR PERMITS
FINALLY THE PROPOSAL WILL ALSO REQUIRE AN AIR QUALITY PERMIT
FROM PSAPCA WHILE SUCH PERMIT IS AGAIN NORMALLY OBTAINABLE
WITHIN RELATIVELY SHORT TIME FRAME THE PROPOSER CANNOT INSURE
WHEN THISTHI WOULD OCCUR

THE PROPOSAL IS CONDITIONED ON SUCCESSFULL COMPLETION OF

NEGOTIATED CONTRACT WITH THE CITY THE PROPOSAL WILL REMAIN

OPEN UNTIL 500 PM ON THE NINETIETH 90TH DAY FOLLOWING THE

DATE OF ITS SUBMISSION TO THE CITY ON THE TERMSTERM OUTLINED IN
THISTHI LETTER AND IN THE PROPOSAL

WE LOOK FORWARD TO WORKING WITH THE CITY ON THISTHI PROJECT AND

TO DESTROY THE CONTAMINATED FUEL OIL AT THE LUSP IN SAFE
AND EXPEDITIOUSEXPEDITIOU MANNER OUR PROPOSAL DOESDOE NOT INCLUDE THE

HANDLING AND DISPOSAL OF ANY CONTAMINATED SOILS WE HEREBY
ALSO ACKNOWLEDGE RECEIPT OF ADDENDUM DATED JANUARY 30
1985 AND WILL COMPLY WITH ITS TERMS

VERY TRULY YOURSYOUR

NORTHWEST TANK SERVICE INC

J STEPHAN BANCHERO JR
PRESIDENT
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